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Refer to contract management notes on ProcurePoint regarding use of these authorities.

	Clause title
	Clause No
	Contractual Action by Authorised Person
(MW21 Contracts - General Conditions of Contract)
	Principal’s approval required?
	Comments or restrictions

	Contract
	2.2
	Give an instruction if the Contractor finds an error, discrepancy or ambiguity
	Yes
	If the Principal may incur additional cost

	
	2.3
	Give the Contractor an instruction in relation to the Contract
	Yes
	If the Principal may incur additional cost

	Design and Construction
	3.2
	Instruct the Contractor to depart from Principal’s design 
	Yes
	If the Principal may incur additional cost

	
	3.6
	Respond to the completed design submitted by the Contractor
	No
	

	
	3.10
	Request the Contractor to submit a price for work that is the subject of a Provisional Allowance
	No 
	

	
	
	Instruct the Contractor to undertake work the subject of a Provisional Allowance
	Yes
	

	Care of People, Property and the Environment
	4.4
	Instruct the Contractor to remove a person from the Site
	No
	

	
	4.6
	Take urgent action to avoid injury, death or harm to the environment
	No
	

	
	
	Determine the Principal’s costs in relation to urgent action and advise the Contractor
	No
	

	Insurance
	5.2
	Arrange insurance of the Works and public liability insurance, if specified
	No
	

	
	5.5
	Require the Contractor to provide evidence of insurance policies, check and ensure they comply with the Contract
	No
	

	
	5.6
	Effect or maintain insurance if the Contractor fails to do so
	Yes
	

	
	
	Deduct the Principal’s costs for effecting insurance from payments due
	No
	

	Site Access
	6.1, 6.2
	Give the Contractor access to sufficient of the Site to start work
	Yes
	

	Site Conditions
	7.3
	Determine whether Site Conditions differ materially and adversely from what should have been expected at close of tenders
	No
	Advise the Principal of the determination

	
	
	Assess the Contractor’s entitlements (for other than Variation work) and advise the Contractor
	Yes
	

	
	7.5
	Instruct a Variation as a result of materially adverse Site Conditions
	Yes
	If the Principal may incur additional cost

	
	
	Assess the Contractor’s entitlements for the Variation and advise the Contractor
	Yes
	

	Materials and Work
	8.2
	Instruct the Contractor to uncover and re-cover work or to carry out additional testing
	Yes
	

	
	8.3
	Determine whether the instruction to uncover or test should be dealt with as a Variation instruction
	No
	If the Principal may incur additional cost

	
	8.4
	Instruct the Contractor to make good a Defect
	No
	

	
	
	Advise the Contractor that work will be accepted with a Defect not made good, and on what terms
	Yes

	

	Variations
	9.3
	Accept a Variation for the convenience of the Contractor
	Yes
	

	
	9.5, 9.6
	Notify the Contractor whether a Variation proposal is accepted or not
	Yes
	

	
	9.8
	Instruct a Variation
	Yes
	

	
	9.9
	Advise the Contractor that the quoted price and time effect of a Variation are accepted
	Yes
	

	
	9.10
	Notify the Contractor of the Principal’s assessment of the price and time effect of a Variation
	Yes
	

	Suspension
	10.1
	Instruct the Contractor to suspend carrying out all or part of the Works
	Yes
	Approval required unless suspension is to prevent death, injury or harm to the environment

	
	10.2
	Instruct the Contractor to restart suspended work, if the need arises from the Principal’s act or omission
	Yes
	

	
	10.3
	Assess the Contractor’s entitlements as a result of a suspension due to the Principal’s act or omission
	Yes
	

	Completion
	11.3
	Determine if the Works or a Milestone has reached Completion and give the Contractor written notice of the date of Completion
	No
	

	
	11.4
	Give the Contractor notice that the Principal will use or occupy part of the Works before Completion
	Yes
	Decision to be made by the Principal

	
	11.5
	Notify the Contractor that the Works or a Milestone has reached Completion, when the Contractor has not given notice under Clause 11.2
	No
	

	Delay to Completion
	12.4
	Assess an extension of time claim and notify the Contractor
	Yes
	

	
	12.6
	Deduct specified liquidated damages from payments due to the Contractor
	No
	

	
	12.7
	Extend the time for Completion for the Works or a Milestone in the absence of a claim from the Contractor
	Yes
	

	Payment and Retention
	13.2, 13.9
	Issue a payment schedule to the Contractor within the specified time after receipt of a payment claim, or in accordance with the times in Clause 13.9
	No
	Copy to the Principal

	
	13.3, 13.9
	Make payments to the Contractor within the specified time
	No
	If the Project Manager is responsible for making payments

	
	13.6
	Include, in calculating the amount for payment, any debt due to the Principal from the Contractor under the Contract
	No
	

	
	13.7
	Adjust the Contract Price by the amount payable for a Provisional Allowance and include in calculating payment due
	No
	

	
	13.8
	Retain 4% from payments due when the Contractor’s entitlement exceeds 50% of the Contract Price
	No
	

	
	
	Check and accept an unconditional undertaking in lieu of the 4% retention
	No
	

	After Completion
	14.1
	Instruct the Contractor to make good a Defect
	No
	

	
	14.2
	Arrange for a Defect to be made good by others
	Yes
	

	
	14.3
	Assess the reasonable cost of having a Defect made good and advise the Contractor of the debt due
	No
	

	Claims
	15.2
	Advise the Contractor that a claim does not contain sufficient information
	No
	

	
	15.3
	Assess the Contractor’s entitlements and notify the Contractor 
	Yes
	

	
	
	Confer with the Contractor to try to reach agreement on the entitlement
	No
	

	
	
	Agree on the Contractor’s entitlement
	Yes
	

	
	15.4
	Advise the Contractor that a claim is barred under Clause 15.4
	No
	

	Disputes
	16.2
	Notify the Senior Executive and the Contractor that the Principal is dissatisfied with and act or omission of the Contractor
	Yes
	

	
	16.3
	Confer with the Contractor to try to resolve the dispute
	No
	This authority applies to the Senior Executive

	
	
	Agree on resolution of the dispute
	Yes
	

	
	16.4
	Agree on an independent expert
	Yes
	

	
	16.5
	Request the Chief Executive, ACDC, to nominate an expert
	No
	

	
	16.6
	Appoint an expert
	Yes
	

	
	16.8
	Provide security in full for the expert’s fees and notify the Contractor of the debt due
	Yes
	

	
	16.9
	Advise the Contractor that a dispute is deemed to be abandoned
	No
	

	
	16.13
	Give notice of dissatisfaction if the amount of the determination is more than $250,000
	Yes
	

	
	16.14
	Pay the Contractor, if required to comply with the expert’s determination
	
	This is the Principal’s obligation

	Contractor’s Default and Insolvency
	17.1
	Issue a notice specifying the Contractor’ breach of contract and asking why Principal should not take further action
	Yes
	

	
	17.4
	Notify the Contractor that the Principal is terminating the Contract
	Yes
	

	
	17.5
	Notify the Contractor that the Principal will carry out the remaining work under the Contract
	Yes
	

	
	17.6
	Calculate the amount payable by one party to the other and advise the Contractor
	Yes
	

	
	17.7
	Issue to the Contractor a written demand for payment 
	Yes
	

	
	17.8
	Pay the Contractor the amount due, after receipt of a current Subcontractor’s Statement
	
	This is the Principal’s obligation

	Termination for the Principal’s Convenience
	18.1
	Give the Contractor written notice of termination
	Yes
	

	
	
	Calculate the amount payable by the Principal
	No
	

	
	
	Pay the Contractor the amount due, after receipt of a current Subcontractor’s Statement 
	
	This is the Principal’s obligation 

	Termination for the Principal’s Default
	19.1
	Respond to the Contractor in relation to a notice of the Principal’s default
	Yes
	

	
	19.2
	Assess the Contractor’s entitlements following termination for the Principal’s default and advise the Contractor
	Yes
	

	
	
	Pay the Contractor the amount due, after receipt of a current Subcontractor’s Statement
	
	This is the Principal’s obligation
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